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Appendix D – Proposal Form and Pricing Schedule 

 

Appendix D - Proposal Form and Pricing Schedule -                                              
CANE HALL BESS 

  Project Size - ESS (MW)     

  Project Size - ESS (MWh)     

      

1 Summary   Total Price ($)    

2 Engineering, Legal, Permits  -    

3 Major Equipment  -    

4 Installation Labor  -    

5 Civil and Infrastructure (Labor and Materials)  -    

6 Other Costs  -    

        

  Total Proposed Bid Price  -    

       

       

2 Engineering, Legal, Permits     

2a Design and Engineering     

2b General and Administrative     

2c Permits     

2d Legal     

  Engineering, Legal, Permits - Subtotal  -    

      

      

3 Major Equipment (materials only)     

3a Battery Units      

3b Battery Inverter(s)     

3c Transformer     

3d EMS Equipment & Software     

3e Battery & EMS - Spare Parts     

3e Electrical BOS Materials & Equipment     

3f Interconnection Equipment      

3g Other Equipment Costs     

3h       

3i       
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  Major Equipment (materials only) - Subtotal  -    

       

      

4 Installation Labor     

4a EMS Installation     

4b Battery & Ancillary Equipment Installation     

4c Transformer Installation     

4d Interconnection Installation     

4e Other Installation Costs     

4f       

4g       

  Installation Labor - Subtotal  -    

      

      

5 Civil and Infrastructure (Labor and Materials)     

5a Mobilization and construction facilities     

5b Ground Preparation and Civil Works     

5c Trenching     

5d Equipment Pads / Foundations     

5e Other Civil Works      

5f       

5g       

  Civil and Infrastructure (Labor and Materials) - Subtotal  -    

       

       

6 Other Costs     

6a 
Construction project management, safety, quality, 
security     

6b Commissioning and Acceptance Testing     

6c Shipping Costs     

6d Allowances (fuel, commodity, contingency)     

6e EIA mitigation plan compliance (allowance)     

6f Training     

6g Contractor Insurance     

6h Bonding Costs (Bid and Performance)     

6i Taxes & Duties     

6j Travel and Accommodations     
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6k O&M Costs (2 years)     

6l Spare Parts     

6m       

6n       

  Other Costs - Subtotal  -    

    

 Balance Check 
                                   

-   

    

Please note: Line items identified in the spreadsheet cannot be 
deleted. However, additional line items may be added.  

 
 
 
 
 


